
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211 
                                                                                                                       PAGE  1 
    BID OPENING DATE    11/30/11                    IN AND NEAR CITRUS HEIGHTS ON ROUTE                                12/05/11 
    CONTRACT NUMBER     03-2F0404                   80 BETWEEN MADISON AVENUE                                CONTRACT CODE 'C ' 
    LOCATION            03-SAC-80-12.5/18.0         OVERCROSSING AND 0.3 MILES WEST OF                        37 CONTRACT ITEMS 
                                                    SOUTH ROSEVILLE OVERCROSSING 
 
                                                    GRIND PAVEMENT, REPLACE PCC SLABS         FEDERAL AID  IM08-0324-(1E) 
 
 
 
             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  6.0% 
PROPOSALS ISSUED   14    FUND TOTAL   HM1B      7,000,000                         TOTAL NUMBER OF WORKING DAYS    120 
 
NUMBER OF BIDDERS  7    ENGINEERS EST      6,995,017.00  AMOUNT UNDER        515,499.00        PERCENT UNDER EST  7.37 
PROGRAM ELEMENTS      RAS 
 
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
              --------      -----------  ---------         ------------------------------------------------- 
 
                  1         6,479,518.00    5              DESILVA GATES CONSTRUCTION            925 829-9220 
                                                                                                 00704195 
                                                           P O BOX 2909                      FAX 925 803-4263 
                                                           DUBLIN CA  94568 
 
                  2         6,579,601.90    3              TEICHERT CONSTRUCTION                 916 645-4800 
                                                                                                 00000008 
                                                           4401 DULUTH AVE                   FAX 916 645-4801 
                                                           ROSEVILLE CA  95678 
 
                  3         6,693,081.50    7              INTERSTATE IMPROVEMENT INC            507 333-2677 
                                                                                                 00892442 
                                                           P O BOX 8                         FAX 507 333-3901 
                                                           FARIBAULT MN  55021 
 
                  4         6,838,254.50    2              MYERS AND SONS CONSTRUCTION LP        916 649-4505 
                                                                                                 00944155 
                                                           2554 MILLCREEK DRIVE              FAX 916 920-2246 
                                                           SACRAMENTO CA  95833 
 
                  5         6,936,936.00    6              GRANITE CONSTRUCTION COMPANY          831 724-1011 
                                                                                                 00000089 
                                                           P O BOX 50085                     FAX 831 768-4021 
                                                           WATSONVILLE CA  95077-5085 
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                  6         6,991,938.00    1              PAVE TECH INC                         760 729-7592 
                                                                                                 00720394 
                                                           735 LAGUNA DRIVE                  FAX 760 729-6158 
                                                           CARLSBAD CA  92008 
 
                  7         7,553,877.50    4              MC GUIRE AND HESTER                   510 632-7676 
                                                                                                 00095879 
                                                           9009 RAILROAD AVENUE              FAX 510 562-5209 
                                                           OAKLAND CA  94603 
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   05     CHRISP COMPANY                                               STRIPING 
          FREMONT CA 
 
          INTERSTATE IMPROVEMENTS INC                                  CRACK SEAL AND JOINT SEAL 
          FAIRBAULT MN 
 
          INTERSTATE IMPROVEMENTS INC                                  GRIND AND GROOVE EXISTING CONCRETE PAVEMENT 
          FAIRBAULT MN 
 
          RE SERRANO INC                                               RAPID STRENGTH CONCRETE 
          MARTINEZ CA 
 
          STUDEBAKER BROWN ELECTRICAL CONTRACTING                      ELECTRICAL 
          GREENWOOD CA 
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   03     A-1 CONCRETE CUTTING AND DEMO                                SEAL JOINT 
          LAS VEGAS NV 
 
          CHRISP CO                                                    STRIPING AND MARKING 
          WOODLAND CA 
 
          CONTRACTORS CHEMICAL                                         CRACK TREATMENT 
          HAYWARD CA 
 
          M & M ELECTRIC                                               ELECTRICAL 
          SACRAMENTO CA 
 
          PROFESSIONAL CONSTRUCTION SERVICES                           GRINDING AND GOOVING 
          CONCORD CA 
 
          PROFESSIONAL CONSTRUCTION SERVICES                           R & R CONCRETE SLABS 
          CONCORD CA 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   07     CHRISP COMPANY                                               ITEMS 8, 24 THRU 30 AND 37 
          WOODLAND CA 
 
          CONSTRUCTION AREA SIGNS                                      ITEM 7 
          NEWCASTLE CA 
 
          CONSTRUCTION SCIENCE                                         ITEM 1 
          ROSEVILLE CA 
 
          DESILVA GATES CONSTRUCTION                                   ITEMS 8, 10, 11, 13, 15 THRU 19, 36 AND 37 
          DUBLIN CA 
CONTINUED ON NEXT PAGE 
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   07     ESWPPP CONSULTANTS                                           ITEMS 3, 4 AND 12 
          WALNUT CREEK CA 
 
          FIRST FUEL                                                   ITEMS 22 AND 23 
          NEWPORT BEACH CA 
 
          R E SERRANO                                                  ITEM 20 
          MARTINEZ CA 
 
          REPUBLIC ITS                                                 ITEMS 31 THRU 34 
          SACRAMENTO CA 
 
          SIMPLEX CONSTRUCTION SUPPLIES                                ITEMS 22 AND 23 
          BLAINE MN 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   02     AUSTIN ENTERPRISES                                           REPLACE RSC 
          BAKERSFIELD CA 
 
          CHRISP COMPANY                                               STRIPING 
          WOODLAND CA 
 
          CONSTRUCTION AREA SIGNS INC                                  CONSTRUCTION AREA SIGNS 
          NEWCASTLE CA 
 
          GRANITE CONSTRUCTION INC                                     AC PAVING AND RELATED 
          SACRAMENTO CA 
 
          PENHALL COMPANY                                              PCC GRINDING AND RELATED, SEAL JOINTS 
          REGEIS MN 
CONTINUED ON NEXT PAGE 
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   02     STUDEBAKER BROWN ELECTRIC                                    ELECTRICAL 
 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   06     BOND BLACKTOP INC                                            CRACK TREATMENT 
          UNION CITY CA 
 
          CHRISP COMPANY                                               STRIPING 
          WOODLAND CA 
 
          INTERSTATE IMPROVEMENT                                       SEALED JOINTS 
          FARIBAULT MN 
 
          M & M ELECTRIC                                               MAINTAIN EXISTING TMS, REMOVE TRAFFIC MONTORING STATIONS 
          SACRAMENTO CA 
 
          M & M ELECTRIC                                               REPLACE LOOP DETECTORS, MODIFIY WEIGH STATION BYPASS SYSTEM 
          SACRAMENTO CA 
 
          PROFESSIONAL  CONSTRUCTION SERVICES                          GRIND & GROOVE CONCRETE, MOBILIZATION 
          CONCORD CA 
 
          PROFESSIONAL CONSTRUCTION SERVICES                           PLACE CONCRETE PAVEMENT, GRIND EXISTING CONCRETE PAVEMENT 
          CONCORD CA 
 
          PROFESSIONAL CONSTRUCTION SERVICES                           TEMPORAY WASHOUT, STREET SWEEPING, TRAFFIC CONTROL 
          CONCORD CA 
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   01     CAL STRIPE INC                                               STRIPING AND MARKERS 
          COLTON CA 
 
          PENHALL CO                                                   GRINDING, GRINDING AND GROOVING 
          ROGERS MN 
 
          REPUBLIC ITS                                                 ELECTRICAL 
          NOVATO CA 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   04     CHRISP COMPANY                                               ITEMS 25 THRU 30 
          WOODLAND CA 
 
          CONTRACTORS CHEMICAL                                         ITEM 14 
          HAYWARD CA 
 
          N R A C CORP                                                 ITEM 11 
          SACRAMENTO CA 
 
          PENHALL COMPANY                                              ITEMS 21 THRU 23 
          ROGERS MN 
 
          STATEWIDE TRAFFIC SAFETY                                     ITEM 8 
          FIRFIELD CA 
 
          STUDABAKER BROWN                                             ITEMS 31 THRU 34 
          GREENWOOD CA 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
      1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            2,000.00         2,000.00 
      2     070018      TIME-RELATED OVERHEAD                          WDAY        120            4,000.00       480,000.00 
      3     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM            3,000.00         3,000.00 
      4     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            1,000.00         1,000.00 
                        PROGRAM 
      5     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            1            1,000.00         1,000.00 
      6     074041      STREET SWEEPING                                LS     LUMP SUM            5,000.00         5,000.00 
      7     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           10,000.00        10,000.00 
      8     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          240,000.00       240,000.00 
      9     128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM            5,000.00         5,000.00 
     10     150771      REMOVE ASPHALT CONCRETE DIKE                   LF          750                2.00         1,500.00 
     11     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD     48,100                3.00       144,300.00 
     12     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,000.00         2,000.00 
     13     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TON          41              600.00        24,600.00 
     14     374207      CRACK TREATMENT                                LNMI         45            2,500.00       112,500.00 
     15     390095      REPLACE ASPHALT CONCRETE SURFACING             CY        1,350              300.00       405,000.00 
     16     390137      RUBBERIZED HOT MIX ASPHALT (GAP GRADED)        TON       2,460              130.00       319,800.00 
     17     390138      RUBBERIZED HOT MIX ASPHALT (OPEN GRADED)       TON         790              100.00        79,000.00 
     18     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           LF          750                4.00         3,000.00 
     19     397005      TACK COAT                                      TON          20              100.00         2,000.00 
     20     401108      REPLACE CONCRETE PAVEMENT                      CY          790              490.00       387,100.00 
                        (RAPID STRENGTH CONCRETE) 
     21     413115      SEAL JOINT (EXISTING CONCRETE PAVEMENT)        LF      363,000                1.30       471,900.00 
     22     420201      GRIND EXISTING CONCRETE                        SQYD     49,200                2.50       123,000.00 
                        PAVEMENT 
     23     021742      GRIND AND GROOVE EXISTING CONCRETE             SQYD    280,000               10.10     2,828,000.00 
                        PAVEMENT 
     24     840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF      141,000                 .30        42,300.00 
     25     840506      8" THERMOPLASTIC TRAFFIC STRIPE                LF       13,800                 .70         9,660.00 
     26     840508      8" THERMOPLASTIC TRAFFIC STRIPE                LF       10,400                 .70         7,280.00 
                        (BROKEN 12-3) 
     27     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT      1,380                4.00         5,520.00 
     28     840525      4" THERMOPLASTIC TRAFFIC STRIPE                LF      247,000                 .20        49,400.00 
                        (BROKEN 36-12) 
     29     840526      4" THERMOPLASTIC TRAFFIC STRIPE                LF        6,990                 .20         1,398.00 
                        (BROKEN 17-7) 
     30     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        8,630                2.00        17,260.00 
     31     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM            1,000.00         1,000.00 
                        SYSTEM ELEMENTS DURING CONSTRUCTION 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
     32     021743      REMOVE TRAFFIC MONITORING STATION              LS     LUMP SUM            3,000.00         3,000.00 
                        (COUNT) 
     33     021744      REPLACE LOOP DETECTORS                         LS     LUMP SUM           30,000.00        30,000.00 
     34     021745      MODIFY WEIGH STATION BYPASS SYSTEM             LS     LUMP SUM           20,000.00        20,000.00 
     35     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00 
     36     390136      MINOR HOT MIX ASPHALT                          TON          20              100.00         2,000.00 
     37     999990      MOBILIZATION                                   LS     LUMP SUM          640,000.00       640,000.00 
 
                                                                                                 TOTAL         6,479,518.00 
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    |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH 
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
  1 |         5,000.00       5000.00|         3,630.00       3630.00|         7,000.00       7000.00|         2,000.00       2000.00 
  2 |            65.00       7800.00|           100.00      12000.00|         1,400.00     168000.00|         1,300.00     156000.00 
  3 |        10,000.00      10000.00|           150.00        150.00|        15,000.00      15000.00|         5,000.00       5000.00 
  4 |           750.00        750.00|           549.00        549.00|         1,500.00       1500.00|         2,000.00       2000.00 
  5 |         1,400.00       1400.00|         1,000.00       1000.00|        15,000.00      15000.00|         2,100.00       2100.00 
  6 |        42,000.00      42000.00|       100,000.00     100000.00|        15,000.00      15000.00|        80,000.00      80000.00 
  7 |        12,500.00      12500.00|        10,450.00      10450.00|        15,000.00      15000.00|        12,000.00      12000.00 
  8 |       135,000.00     135000.00|       358,000.00     358000.00|       200,000.00     200000.00|       467,761.50     467761.50 
  9 |         5,500.00       5500.00|        22,000.00      22000.00|        15,000.00      15000.00|        40,000.00      40000.00 
 10 |             6.00       4500.00|             2.00       1500.00|             2.50       1875.00|             1.00        750.00 
 11 |             1.25      60125.00|             2.00      96200.00|             2.00      96200.00|             2.00      96200.00 
 12 |           800.00        800.00|         1,190.00       1190.00|         2,500.00       2500.00|         2,000.00       2000.00 
 13 |           400.00      16400.00|           800.00      32800.00|           800.00      32800.00|           700.00      28700.00 
 14 |         3,500.00     157500.00|         3,400.00     153000.00|         1,500.00      67500.00|         3,200.00     144000.00 
 15 |           180.00     243000.00|           250.00     337500.00|           224.00     302400.00|           204.46     276021.00 
 16 |           110.00     270600.00|           100.00     246000.00|           140.00     344400.00|           120.00     295200.00 
 17 |           110.00      86900.00|           100.00      79000.00|           138.00     109020.00|           120.00      94800.00 
 18 |             4.50       3375.00|             4.00       3000.00|             6.00       4500.00|             5.00       3750.00 
 19 |         1,200.00      24000.00|           100.00       2000.00|         1,900.00      38000.00|         1,400.00      28000.00 
 20 |           410.00     323900.00|           500.00     395000.00|           425.00     335750.00|           375.00     296250.00 
 21 |             1.95     707850.00|             1.80     653400.00|             2.00     726000.00|             2.40     871200.00 
 22 |             4.30     211560.00|             3.25     159900.00|             4.75     233700.00|             4.12     202704.00 
 23 |            12.40    3472000.00|            12.50    3500000.00|            12.00    3360000.00|            12.00    3360000.00 
 24 |              .40      56400.00|              .38      53580.00|              .50      70500.00|              .40      56400.00 
 25 |              .80      11040.00|              .80      11040.00|             1.00      13800.00|              .90      12420.00 
 26 |              .80       8320.00|              .80       8320.00|             1.00      10400.00|              .90       9360.00 
 27 |             5.10       7038.00|             5.00       6900.00|             6.00       8280.00|             5.50       7590.00 
 28 |              .26      64220.00|              .25      61750.00|              .30      74100.00|              .30      74100.00 
 29 |              .26       1817.40|              .25       1747.50|              .30       2097.00|              .30       2097.00 
 30 |             2.55      22006.50|             2.50      21575.00|             2.75      23732.50|             2.75      23732.50 
 31 |         1,100.00       1100.00|         4,500.00       4500.00|         1,500.00       1500.00|         2,000.00       2000.00 
 32 |         5,600.00       5600.00|        15,900.00      15900.00|         3,000.00       3000.00|         5,500.00       5500.00 
 33 |        55,000.00      55000.00|        56,000.00      56000.00|        15,000.00      15000.00|        77,000.00      77000.00 
 34 |        27,000.00      27000.00|        27,500.00      27500.00|        42,000.00      42000.00|        38,000.00      38000.00 
 35 |              .00          0.00|              .00          0.00|              .00          0.00|              .00          0.00 
 36 |            80.00       1600.00|           100.00       2000.00|           135.00       2700.00|           115.00       2300.00 
 37 |       516,000.00     516000.00|       254,000.00     254000.00|       465,000.00     465000.00|       160,000.00     160000.00 
 
TOT                    6,579,601.90                   6,693,081.50                   6,838,254.50                   6,936,936.00 
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    |-------------------------------|------------------------------- 
ITEM|            SIXTH              |           SEVENTH 
    |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|------------------------------- 
  1 |         1,000.00       1000.00|         3,700.00       3700.00 
  2 |         1,000.00     120000.00|         1,500.00     180000.00 
  3 |         2,000.00       2000.00|        20,000.00      20000.00 
  4 |         1,000.00       1000.00|         2,500.00       2500.00 
  5 |         5,000.00       5000.00|         2,000.00       2000.00 
  6 |         5,000.00       5000.00|        75,000.00      75000.00 
  7 |        13,545.00      13545.00|        10,000.00      10000.00 
  8 |       308,000.00     308000.00|       237,000.00     237000.00 
  9 |        20,000.00      20000.00|        25,000.00      25000.00 
 10 |             5.00       3750.00|             1.00        750.00 
 11 |             3.50     168350.00|             2.25     108225.00 
 12 |         2,000.00       2000.00|         1,500.00       1500.00 
 13 |           800.00      32800.00|           600.00      24600.00 
 14 |         3,000.00     135000.00|         3,500.00     157500.00 
 15 |           279.00     376650.00|           345.00     465750.00 
 16 |           110.00     270600.00|           155.00     381300.00 
 17 |           110.00      86900.00|           175.00     138250.00 
 18 |             4.00       3000.00|             5.00       3750.00 
 19 |           900.00      18000.00|           600.00      12000.00 
 20 |         1,000.00     790000.00|           560.00     442400.00 
 21 |             1.00     363000.00|             1.94     704220.00 
 22 |             4.00     196800.00|             4.75     233700.00 
 23 |            11.95    3346000.00|            12.45    3486000.00 
 24 |              .38      53580.00|              .40      56400.00 
 25 |             1.00      13800.00|              .80      11040.00 
 26 |              .70       7280.00|              .80       8320.00 
 27 |             3.50       4830.00|             5.00       6900.00 
 28 |              .20      49400.00|              .25      61750.00 
 29 |              .20       1398.00|              .25       1747.50 
 30 |             3.50      30205.00|             2.50      21575.00 
 31 |         1,000.00       1000.00|         4,500.00       4500.00 
 32 |         6,850.00       6850.00|         2,000.00       2000.00 
 33 |        48,600.00      48600.00|        38,000.00      38000.00 
 34 |        29,600.00      29600.00|        27,000.00      27000.00 
 35 |              .00          0.00|              .00          0.00 
 36 |           500.00      10000.00|            75.00       1500.00 
 37 |       467,000.00     467000.00|       598,000.00     598000.00 
 
TOT                    6,991,938.00                   7,553,877.50 


